(91)

**BRUHAT BANGALORE MAHANAGARA PALIKE**

No: EE (Project)/Ynk Zone/WO/ 12 /2021-22

Office of the Executive Engineer,
Project Division, Yelahanka Zone,
NH-7 Road. Bangalore-92,
Date: 22/07/2021

**To,**

**Sri. B B Umesh,**
H No:385/1, Near Anjaneya Temple,
Bettahalasur Village & Post,
Bangalore-562157.

## WORK ORDER

Pursuant to signing of the contract Agreement for the below mentioned work, you are here by instructed to contact AEE (Project) & proceed with the execution of the works in accordance with the contract documents.

| | |
|---|---|
| Name of Work | **Providing stone Benches in Ward No.01,02,03 & 04** |
| Est.Cost | Rs.200.00 Lakhs |
| Job Code/ Indent No. | 001-20-000009 Indent No. 39255 |
| Head of Account | P3590 Under Special Developmental Works |
| Tender Notification Number | BBMP/YNK/EE(P)/TEND/ 27/2019-20, Dated: 13/12/2019 |
| Amount Put to Tender | Rs.1,86,69,557.57/- |
| Approved Tender Price | **Rs. 1,95,99,301.00** and Extra 12% GST as per Govt Order No.PWD 65 RDF 2017 Dt:- 11/10/2018 and Vide GO No. SEBC/AE-3/2018-19 Dt:-11/10/2018 |
| Percentage | +4.98% Above on Sanctioned rate (2018-19 SR) |
| Period of Completion | 09 Months |
| Remarks | As per Govt Order vide. FD/675/EXP-12/2020 Dated:- 22-12-2020 FSD 3% Rs. 5,87,979.00/- paid through Bank Guarantee vide No. 21909BG000018 Dt: 20-07-2021 Karnataka Bank Ltd, Yelahanka Newtown Branch, Bangalore - 64. |

**Executive Engineer,**
**Project Division, Yelahanka Zone**

**Copy Submitted to**

1. The Joint Commissioner (Yelahanka), for kind information.
2. The Chief Engineer (Yelahanka), for kind information.
3. Office file

Scanned by TapScanner